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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m.  
June 12, 2020 at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 78709 
   JACKSON County 
   Section (5-3)R-2,N-2,TS-1 
   Project NHPP-7582(918) 
   Route FAP 331 
   District 9 Construction Funds 

 
 Intersection improvements, pavement widening, HMA resurfacing and a multi-use path on IL 13 from 
just east of Veterans Parkway to the Williamson County line. 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 
and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise 
the proposed improvement, and to waive technicalities. 

 
 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Acting Secretary 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
 

The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted April 1, 2016, the latest edition of the "Manual on Uniform Traffic Control 
Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect 
on the date of invitation for bids, and the Supplemental Specifications and Recurring Special 
Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of FAP Route 331 (IL 13), Project NHPP-7582(918), Section (5-3)R-2,N-2,TS-1,  
Jackson County, Contract No. 78709and in case of conflict with any part or parts of said 
Specifications, the said Special Provisions shall take precedence and shall govern. 
 
 
LOCATION OF PROJECT 
 
Project location will be along Illinois 13 in Jackson County, from just West of the IL13/Veterans 
Parkway intersection to the Williamson County line. Also included will be work along N. Reed 
Station Road from the IL13/Reed Station Rd. intersection to Reed Station Parkway. 
 
 
DESCRIPTION OF PROJECT 
 
The project involves pavement widening, intersection improvements, signal modification, hot-mix 
asphalt resurfacing, pavement patching, and the construction of a multiuse path. 
 
 
UTILITIES 
 
Effective 1984     Revised 2/10/17 
 
Add the following after the first paragraph of Article 105.07 of the Standard Specifications: 
 
Underground utilities have been plotted from available surveys and records and, therefore, their 
locations must be considered approximate only. There also may be utilities for which the locations 
are unknown. Verification of locations of underground utilities, shown or not shown, will be the 
responsibility of the Contractor. The following utility companies have facilities within the project 
limits which will require adjustment: 
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Name and Address 
of Utility 

 
 

Type 

 
 

Location 

Estimated 
Adjustment 

Status 
Ameren Illinois 
1800 W. Main 
Marion, IL 62959 
ATTN: Mike Gullett 
Tel: (618) 993-4635 
Cell: (618) 579-5031 
Email: MGullett@ameren.com 

ELECTRIC 
AND GAS 

THROUGHOUT BEFORE OR 
DURING 

CONSTRUCTION 

Carbondale, City of 
P.O. Box 2047 
Carbondale, IL 62901 
ATTN: Sean Henry 
Tel: (618) 457-3270 EXT 271 
Cell: (618) 527-7567 
Email: 
shenry@explorecarbondale.com 

LOCAL 
SEWER, 
WATER, 

AND 
ELECTRIC 

THROUGHOUT BEFORE OR 
DURING 

CONSTRUCTION 

Clearwave Communications 
P.O. Box 808 
Harrisburg, IL 62946 
ATTN: Roth Clayton 
Tel: (618) 294-8000 
Cell: (618) 841-2600 
Email: rclayton@corp.clearwave.com 

TELEPHONE THROUGHOUT BEFORE OR 
DURING 

CONSTRUCTION 

Egyptian Electric Cooperative 
10169 Old Hwy. 13 
Murphysboro, IL 62966 
ATTN: Kendall Bunselmeyer 
Tel: (618) 684-2143 
Cell: (618) 528-6524 
Email: kbunselmeyer@eeca.coop 

ELECTRIC THROUGHOUT BEFORE OR 
DURING 

CONSTRUCTION 

Frontier Communications 
208 West Union 
Marion, IL 62959 
ATTN: Rick Shaw 
Tel: (618) 997-0253 
Cell:  
Email: rick.shaw@ftr.com 

TELEPHONE THROUGHOUT BEFORE OR 
DURING 

CONSTRUCTION 

MCI Telecommunications Corp 
7719 West 60th Place 
Summit, IL 60501 
ATTN: Tom Buher 
Tel: (708) 458-6410 
Cell:  
Email:  

TELEPHONE THROUGHOUT BEFORE OR 
DURING 

CONSTRUCTION 

Mediacom 
1603 E. DeYoung St. 
Marion, IL. 62959 

CABLE 
TELEVISION 

THROUGHOUT BEFORE OR 
DURING 

CONSTRUCTION 
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ATTN: Craig Thompson 
Tel: (270) 703-9490 
Cell:  
Email: cthompson@mediacomcc.com 
Zayo Group 
810 Jorie Blvd 
Oak Brook, IL 60523 
ATTN: John Ferraresi 
Tel: (312) 216-0450 
Cell: (847) 417-9609 
Email: john.ferraresi@zayo.com 

TELEPHONE THROUGHOUT 
 

BEFORE OR 
DURING 

CONSTRUCTION 

Lakeside Water District 
3384 Dillinger Rd. 
Carbondale, IL. 62901 
ATTN: Joe Snyder 
Tel: (618) 457-5547 
Cell:  
Email: lakesidewater1@frontier.com 

WATER THROUGHOUT BEFORE OR 
DURING 

CONSTRUCTION 

Ameren Illinois 
1800 W. Main 
Marion, IL 62959 
ATTN: Ethan Johnston 
Tel: (618) 993-4652 
Cell: (618) 922-7442 
Email: EJohnston@ameren.com 

LOW 
PRESSURE 

GAS 

THROUGHOUT BEFORE OR 
DURING 

CONSTRUCTION 

Futiva, LLC 
201 Route 142 E 
P.O. Box 40 
Dahlgren, IL. 62828 
ATTN: Kevin Pyle 
Tel: (618) 736-2901 
Cell: (618) 922-0221 
Email: kevinp@hamiltoncom.net 

FIBER AND 
TELEPHONE 

 

THROUGHOUT BEFORE OR 
DURING 

CONSTRUCTION 

 
 
Additional utility information may be obtained by calling the "Joint Utility Location Information for 
Excavators" phone number, 800-892-0123. This project is located in the Carbondale Township. 
 
Add the following after the first paragraph of Article 107.31 of the Standard Specifications: 
 
The Contractor is advised that this project includes areas of highway illumination and/or signalized 
intersections. These areas have underground cable or conduit throughout which is to remain in 
service. Before driving any posts or beginning any excavation operations, the Contractor shall 
locate, uncover by hand and relocate any wiring which conflicts with the proposed work. Any cable 
or conduit which is damaged as a result of the Contractor's operations shall be replaced by him 
at his expense. Replacement material and methods shall meet or exceed the original 
specifications for the wiring. Splicing will not be permitted. 
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NOTIFICATION PRIOR TO STARTING WORK 
 
Effective 12/05     Revised 2/10/17 
 
Revise the first sentence of Article 107.09 Public Convenience and Safety to the following “The 
Contractor shall notify the Engineer at least 14 days in advance of starting any construction work. 
For projects involving width or height restrictions or complete closures of the roadway or ramp, 
an additional 7 days of notice (21 days total) will be required. 
 
This additional notification is required so that the public can be notified of the pending 
construction. 
 
 
TRAFFIC CONTROL PLAN 
 
Effective 1985     Revised 12/11/19 
 
During the entire construction period, the road shall be kept open to traffic as follows: 
 
(a) The highway shall be kept open to at least one lane of traffic at all times, and to two lanes 

of traffic as directed in the drop-off allowance days specification. 
 
(b) Access to all public roads and private entrances shall be maintained during all stages of the 

work. 
 
Prior to allowing traffic on any portion of the roadway that has been cold milled, the Contractor 
shall have erected "Rough Grooved Surface" and "Uneven Pavement" signs that conform to the 
details shown in the plans. A minimum of one sign at each end of the improvement will be 
required. The Contractor shall maintain the "Rough Grooved Surface" signs until the cold milled 
surface is covered with leveling binder. The Contractor shall maintain the "Uneven Pavement" 
signs until the resurfacing operations are completed.  The cost of furnishing, erecting, 
maintaining, and removing the required signs shall be incidental to the contract. 
 
 
TRAFFIC CONTROL AND PROTECTION, (SPECIAL) 
 
This work shall consist of placing and maintaining all traffic control items as shown in the Staging 
Plans for construction stages  1 through 8 and as detailed below and shall be paid for as TRAFFIC 
CONTROL AND PROTECTION, (SPECIAL).  Items shall include signs, vertical barricades, 
changeable message signs, arrow boards and all other equipment, hardware, and labor 
necessary to maintain the lane shifts and/or closures.  Except that pavement marking associated 
with construction staging will be paid for as WET REFLECTIVE TEMPORARY TYPE III TAPE as 
detailed in the contract plans.  The Contractor may be required to install, remove, and relocate 
traffic control items numerous times as shown on the Staging Plans. 
 
The contractor will be required to use vertical barricades to maximize the width of the available 
traffic lane.  Drums or Type II barricades will not be allowed.  The contractor will also be required 
to move the barricades as soon as possible after the work operations have passed. 
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STAGING PLAN 
 
A suggested Staging Plan for construction is included in the plans.  The contractor may choose, 
but is not required, to use this plan.  
 
Suggested Staging Plan Sequence of Construction 
 
Stage 1- 
CONSTRUCT THE INSIDE WESTBOUND AND EASTBOUND SHOULDERS AND THE  
EASTBOUND LANE ADDITION AS SHOWN ON THE CONSTRUCTION STAGING LAYOUT 
SHEETS. 
 
Stage 2- 
COMPLETE THE WESTBOUND LANE ADDITION, TURN LANES, OUTSIDE 
SHOULDER, AND PROPOSED WORK AT VETERANS PARKWAY AS SHOWN 
ON THE CONSTRUCTION STAGING LAYOUT SHEETS.   
 
Stage 3- 
COMPLETE THE WESTBOUND LANE ADDITION, TURN LANE, AND OUTSIDE 
SHOULDER AS SHOWN ON THE CONSTRUCTION STAGING LAYOUT SHEETS.   
 
Stage 4- 
COMPLETE THE PROPOSED WORK IN THE NORTHWEST QUANDRANT OF THE 
IL13WB/REED STA. INTERSECTION AS SHOWN ON THE CONSTRUCTION STAGING 
LAYOUT SHEETS.   
 
Stage 5- 
COMPLETE THE PROPOSED WORK ON NORTH REED STA. ROAD AS SHOWN ON 
THE CONSTRUCTION STAGING LAYOUT SHEETS.   
 
Stage 6- 
COMPLETE THE WESTBOUND THROUGH LANE AS SHOWN ON THE 
CONSTRUCTION STAGING LAYOUT SHEETS.   
 
Stage 7- 
COMPLETE THE EASTBOUND LEFT TURN LANES, THROUGH LANE, AND SHOULDER AS 
WELL AS THE WESTBOUND THROUGH LANE AS SHOWN ON THE CONSTRUCTION 
STAGING LAYOUT SHEETS.   
 
Stage 8- 
COMPLETE THE WESTBOUND THROUGH LANE AND THE IL13/REED STA. ROAD 
INTERSECTION PAVEMENT AS SHOWN ON THE CONSTRUCTION STAGING 
LAYOUT SHEETS.   
 
If the Contractor chooses not to use the plan provided therein he/she shall submit a staging plan 
for the improvement to the District’s Project Implementation Engineer within 10 days of the award 
of the contract. The Contractor’s submittal shall detail the location and sequence of work, and 
include a traffic control plan for each stage. 
 
The Contractor will be responsible for any additional efforts required to facilitate construction as 
shown on the plans.   
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DROP-OFF NEAR THE EDGE OF TRAVELED WAY 
 
In order to be in compliance with Safety Engineering Policy Memorandum 4-15 (Drop off policy) 
no drop offs >1.5” but <12” will be allowed for Long Duration Stationary Operations (14 days or 
more) located within 8 ft. of the edge of the nearest open traffic lane.  Pavement patching is not 
considered a drop off condition, except when individual patching holes are left open in excess of 
24 hours. 
  
The contractor will be assessed a traffic control deficiency deduction per Article 105.03(b) of the 
Standard Specifications for Road and Bridge Construction adopted April 01, 2016 for each day a 
drop off greater than 1.5” but <12” exists for more than 14 days within 8 ft of the edge of the 
nearest open traffic lane. 
 
Days included as drop-off allowance days will not count against the 14 days provided for drop off 
>1.5” but <12”.   
 
 
DROP-OFF ALLOWANCE DAYS 
 
Description.  The Contractor will be charged a monetary assessment for each day or part of a day 
at locations where a greater than 12” drop-off is located within 8 feet of the edge of the nearest 
open traffic lane on IL 13 westbound or eastbound in excess of the following days: 
 
Stage 1 westbound and eastbound concurrently – 5 days 
Stage 2 westbound – 6 days 
Stage 3 westbound – 5 days 
Stage 4 westbound – 3 days 
Stage 5 westbound – 2 days 
Stage 6 westbound – 2 days 
Stage 7 westbound and eastbound concurrently – 3 days 
Stage 8 westbound and eastbound concurrently – 2 days 
 
A drop-off allowance day is defined as a period of time beginning at 7:00am and ending at 7:00pm 
for which a greater than 12” drop-off is located within 8 feet of the edge of the nearest open traffic 
lane on IL 13 westbound or eastbound.  A drop-off allowance day will be charged for any partial 
days of inadequate offset.    
 
Disincentive Plan: The Contractor will be assessed a traffic control deficiency deduction per article 
105.03 (b)of the Standard Specifications for Road and Bridge Construction adopted April 1, 2016 
for each drop-off allowance day beyond the days allowed. 
 
There is no limit to the number of drop-off allowance days assessed that exceed the allotted days. 
 
No Incentive Plan will be offered for drop-off allowance days. 
 
Should the Contractor be delayed in the commencement, prosecution, or completion of the work 
for any reason, there shall be no extension of the disincentive payment calculation. 
 
The Drop-off Allowance Days are independent of the Intersection Lane Rental Days and can both 
be charged during the same 24 hour period. 
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NIGHTTIME LANE CLOSURES 
 
Description.   For the purpose of this lane rental specification the work day will be divided into a 
12 hour night time period and a 12 hour day time period defined as follows:  the night time period 
shall be from 7:00 pm to 7:00 am and the day time period shall be from 7:00 am to 7:00 pm. 
 
A staging plan has been developed to always accommodate two lanes of through traffic on IL 13 
eastbound and westbound except during stage 6 of the suggested staging plan.  Lane closures 
are to be allowed only during the night time period. No daytime lane closures are to be 
permitted.  If due to equipment failure or any other reason the contractor is not able to open all 
lanes of IL 13 to traffic by 7:00 am, the contractor will be charged $1,000.00 an hour per hour until 
all lanes are open. 
 
The nighttime lane closures specification will not be assessed during stage 6 of the suggested 
staging plan. 
 
 
INTERSECTION LANE RENTAL 
 
The contractor will be allowed the following number of Intersection Lane Rental Days of closure 
as described below and as shown in the Staging Plan.  
 
Stage 5 – 4 days 
Stage 6 – 2 days 
Stage 7 – 3 days 
Stage 8 – 4 days 
 
An Intersection Lane Rental day is defined as a 24 hour consecutive period of time beginning at 
12:00 midnight and ending at 12:00 midnight for which any through lane on Reed Sta. Road or 
turn lane on Reed Sta. Road and/or Illinois 13 is closed to traffic in the stages indicated above.   
A full Intersection Lane Rental day will be charged for any partial days of closure.  Only one 
intersection rental will be charged per 24 hour closure.   
 
The Contractor shall be liable to the Department for $5,000 for each Intersection Lane Rental day 
beyond the stated days allowed to complete the work.  There is no limit to the number of 
Intersection Lane Rental days assessed that exceed the allotted days. 
 
The Contractor shall be entitled to an Incentive Payment for the completion of all work necessary 
to open all lanes to traffic as set forth by the number of days allowed for intersection lane rental 
in the Contract. 
 
The Incentive Payment shall be paid at the rate of $3,000 for each day of Intersection Lane Rental 
less than the 13 Intersection Rental days allowed by the Contract.  The maximum number of 
incentive days under this plan will be 7 days. 
 
Should the Contractor be delayed in the commencement, prosecution, or completion of the work 
for any reason, there shall be no extension of the incentive or disincentive payment calculation. 
 
The Intersection Lane Rental Days are independent of the Drop-off Allowance Days and Nighttime 
Lane Closure days and can both be charged during the same 24 hour period. 
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TYPE III TEMPORARY TAPE 
 
Type III Temporary Tape shall meet the requirements of Article 1095.06 of the Standard 
Specifications.  Initial minimum reflectance values under dry and wet conditions shall be as 
specified in Article 1095.06.  The marking tape shall maintain its reflective properties when 
submerged in water.  The wet reflective properties shall be verified by a visual inspection method 
performed by the Department.  The surface of the material shall provide an average skid 
resistance of 50 BPN when tested according to ASTM E 303. 
 
Prior to application a surface preparation adhesive shall be applied to a clean , dry road 
surface.  The pavement marking tape shall have a pre-coated pressure sensitive adhesive and 
shall require no activation procedures. 
All remains of the Type III Temporary Tape that will conflict with the pavement markings of the 
following construction stages must be removed to the satisfaction of the Engineer.  
 
The application and removal of Type III Temporary Tape will be paid for at the contract unit prices 
per foot of applied line width, as specified, for WET REFLECTIVE TEMPORARY TAPE TYPE III. 
 
 
PORTABLE CHANGEABLE MESSAGE SIGNS 
 
Revised 8/10/17 
 
This work consists of furnishing, placing, and maintaining changeable message sign(s) according 
to the Standard Specifications and the following: 
 
A total of 4 changeable message signs shall be required in this contract.  All signs must be in 
place and operational for a minimum of 14 calendar days prior to lane or roadway closures.  Each 
sign shall state the day work will begin and delays are possible.  The exact message will be 
approved by the Engineer.  The Contractor may be required to relocate each sign multiple times 
during the contract at his or her expense.  The exact location of the placement of these signs shall 
be determined in the field by the Engineer. 
 
The furnishing, placing, and maintaining of portable changeable message sign(s) shall be paid 
for per calendar day as CHANGEABLE MESSAGE SIGN. 
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AVAILABILITY OF ELECTRONIC FILES 
 
Effective 10/16   Revised 12/11/19 
 
Electronic files of this project will be made available to the Contractor after contract award.  
Contractor shall coordinate obtaining electronic files through the project resident engineer. If there 
is a conflict between the electronic files and the printed contract plans and documents, the printed 
contract plans and documents shall take precedence over the electronic files.  The Contractor 
shall accept all risk associated with using the electronic files and shall hold the Department 
harmless for any errors or omissions in the electronic files and the data contained therein. Errors 
or delays resulting from the use of the electronic files by the Contractor shall not result in an 
extension of time for any interim or final completion date or shall not be considered cause for 
additional compensation. The Contractor shall not use, share, or distribute these electronic files 
except for the purpose of constructing this contract.  Any claims by third parties due to use or 
errors shall be the sole responsibility of the Contractor. The Contractor shall include this 
disclaimer with the transfer of these electronic files to any other parties and shall include 
appropriate language binding them to similar responsibilities.  
 
 
TRAFFIC SIGNAL BACKPLATE, RETROREFLECTIVE 
 
This work shall be in accordance with Sections 882 and 1078.03 of the Standard Specifications 
except as modified herein.  
 
The traffic signal backplate shall be fabricated from black ABS UV stabilized plastic sheeting 
and shall have a smooth finish on the front side. The backplate shall be split to allow installation 
without removal of the signal head from its mounting bracket.  
 
The Contractor shall be responsible for verifying the proposed backplate is compatible and fits 
the existing traffic signal heads prior to ordering materials. 
 
The Contractor shall be responsible for removal and disposal of existing backplates an any 
associated hardware.   
 
The Contractor shall furnish all new hardware and other miscellaneous items required for 
backplate installation.  
 
Basis of Payment: This work will be paid for at the contract unit price per each for TRAFFIC 
SIGNAL BACKPLATE, RETROREFLECTIVE.  
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CLASS C PATCHES (SPECIAL)  
 
This work shall be according to the requirements in article 442 for CLASS C PATCHES and the 
detail shown in the plans.  Sawcuts and Tie bars will not be paid for separately and shall be 
included in the cost of CLASS C PATCHES (SPECIAL) SQ YD, of the type and thickness 
specified. 
 
 
COOPERATION BETWEEN CONTRACTORS 
 
Revised 2/10/17 
 
The Contractor is to be aware that traffic control limits of this contract may overlap those of another 
project(s) that may be under construction along IL 13 concurrently with this work.  The Contractor 
shall coordinate his/her work with the other Contractors to minimize any possible conflicts. The 
Contractor shall also notify the Engineer five (5) working days in advance of any work that may 
affect other adjacent contracts. 
 
Adjacent Project, Contract No. 78295  
 
 
PORTLAND CEMENT CONCRETE PAVEMENT 10” JOINTED 
 
Revised 2/10/17 
 
The construction of the 10" Portland Cement Concrete Pavement shall be completed as quickly 
as possible and shall be subject to the Lane Rental and other restrictions as show on the staging 
plan, special provisions. The mix design shall utilize Class PP concrete criteria and should be 
based on obtaining a compressive strength of not less than 2000 psi in 24 hours. Only non-
calcium chloride accelerators will be permitted. 
 
The requirements in Article 420.07 paragraph eight regarding use of newly constructed adjacent 
lanes will be waived, however, the concrete must obtain a strength of not less than 2000 psi 
before allowing mechanical equipment or traffic on the pavement. Curing will be maintained until 
opening strength is attained. Finishing shall meet the requirements of the Article 420.09; Article 
420.09 a(3) and b(3) will be allowed.  
 
 
SUBGRADE 
 
While constructing the SUBBASE GRANULAR MATERIAL, TYPE A 12”, no material delivery 
equipment will be allowed to access the subgrade or partially completed subbase section until the 
full 12” is in place unless approved by the Engineer. 
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CONCRETE COLLAR (SPECIAL)  
 
This work shall include all equipment, hardware, materials, and labor necessary to construct the 
concrete collar at the location specified in the plan details. The contractor will be required to 
excavate, construct the concrete collar, and backfill the excavated area within a 24 hour period.  
Two lanes of traffic in the eastbound direction must remain open at all times during the 
construction of the concrete collar. 
 
Basis of Payment: This work will be paid for at the contract unit price per cubic yard for 
CONCRETE COLLAR (SPECIAL) 
 
 
MILE MARKER POST 
 
Description: This special provision covers work related to the installation of mile marker posts on 
the multi-use path that runs along the south side of IL13EB.  The mile marker posts are to be 
installed every ½ mile along the multi-use path from just east of Lewis Lane to the Williiamson 
County line as shown in the plan details. 
 
Materials:   The mile marker posts shall be a minimum of 3 1/4” by 3 1/4” by 60” .  The material 
shall be long lasting, heavy duty, durable plastic that doesn’t need to be stained or painted and 
can be sunk in the ground  a minimum of 2 feet.  Words and numbers shall be engraved on all 
four sides and shall include a decorative cap.  Posts should be similar to Berntsen Mile Marker 
Trail Posts or Baldwin Design Works engraved posts.  The posts shall be green with letter and 
number engraving that includes resin fill white letters and numbers.  The engraved text on all four 
sides of each post shall read as shown in the plan details. 
 
Basis of Payment: This work will be paid for at the contract unit price per each for MILE 
MARKER POST. 
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SIGN PANEL TYPE 1 - (SPECIAL) 
 
Description: This special provision covers work related to the fabrication and installation of sign 
panels onto posts that shall run along the multi-use path on the south side of IL13EB.  The sign 
panels are to be installed just East of every major intersection starting at Lewis Lane and 
continuing East to the Williiamson County line as shown in the plan details.   
 
Materials:   Materials shall be according to the requirements in article 720 for SIGN PANELS AND 
APPURTENANCES and the details shown in the plans.    
 
 
Sign panel “A” shall include a multi colored graphic consisting of the following colors and similar 
to the one included below.  Final multi colored graphic will be provided by the district after the 
contract is awarded.  
 
PANTONE 294 U 
PANTONE 349 U 
PANTONE 382 U 
SPOT COLOR C=0,M=0,Y=0,K=20 
SPOT COLOR C=0,M=0,Y=0,K=100 
PANTONE 431 U 
 
Final design of all sign panels shall be approved by the engineer. 
 
Basis of Payment: This work will be paid for at the contract unit price per sq ft for SIGN PANEL -  
TYPE 1 (SPECIAL). 
 
 
SIGN PANEL - TYPE 1 (SPECIAL) DOUBLE SIDED 
 
Description: This special provision covers work related to the fabrication and installation of double 
sided sign panels onto posts that shall run along the multi-use path on the south side of IL13EB.  
The sign panels are to be installed just East of every major intersection starting at Lewis Lane 
and continuing East to the Williiamson County line as shown in the plan details.   
 
Materials:   Materials shall be according to the requirements in article 720 for SIGN PANELS AND 
APPURTENANCES and the details shown in the plans.    
 
Sign panels “B” and “C” shall be PANTONE 349 U with their respective symbols SPOT COLOR 
C=0, M=0, Y=0, K=20. 
 
Sign panels “B” and “C” shall be double sided and mounted as shown in the plan details. 
 
Final design of all sign panels shall be approved by the engineer. 
 
Basis of Payment: This work will be paid for at the contract unit price per sq ft for SIGN PANEL -  
TYPE 1 (SPECIAL) DOUBLE SIDED. 
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MOWING 
 
Effective December 11, 2001          Revised 7/17/17 
 
This work shall consist of mowing the entire median up to 100' in width and the roadway foreslopes of 
the outside lanes to the ditchline or for a width of 15' from the edge of pavement or paved shoulder, 
whichever is less.  At intersecting roadways, the mowing shall extend to the proposed right of way for 
a distance of 300’ on either side of the intersection. The height of the mowing shall not be more than 
6".  Equipment used shall be capable of completely severing all growth at the cutting height and 
distributing it evenly over the mowed area. The Contractor will not be required to mow continuously 
wet ditches and drainage ways, slopes greater than 1:2.5 (V:H), or areas which may be designated by 
the Engineer as not mowable. Mowing shall be done within the project limits during the construction 
of the project as directed by the Engineer and prior to the final inspection of the project. Any 
subsequent mowing required to disperse mowed material shall be considered as included in the cost 
of the mowing. Debris encountered during mowing, which interferes with the mowing operation or is 
visible from the roadway shall be removed and disposed of according to Article 201.01(a) and 
201.10(a). 
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Method of Measurement:  Mowing will be measured for payment in units of 100' (30 m) in 
horizontal distances along the roadway center line/survey line. For purposes of measurement, the 
quantity of units to be paid for each individual mowing is defined as the net length of the project as 
shown on the cover sheet of the construction plans divided by 100' (30 m). On and off ramps will not 
be measured separately. No allowances will be made for variations in width of mowing. 
 
Basis of Payment:    This work will be paid for at the contract unit price per unit for MOWING. 
 
 
ROCK FILL – FOUNDATION  
 
This work consists of constructing a layer of rockfill below culverts or spread footings having 
unstable or unsuitable soil conditions.  This work shall be done as shown on the plans or as 
directed by the Engineer.  When shown on the plans, the rockfill limits and thickness shall be 
confirmed by the Engineer prior to excavating below the theoretical top of rockfill line. 
 
Materials shall meet the requirements of the following Articles of the Standard Specifications: 
 

CA-6 and CA-7 ................... 1004.04 
Rockfill ................... 1005.01 

 
All rockfill shall be well graded.  The gradation of rockfill shall be selected based on layer thickness 
as shown below: 
 

Less than or equal to 1 ft ................... Stone Riprap RR1 
Greater than 1 ft ................... Stone Riprap RR1 
Greater than 3 ft ................... Primary Crusher Run or Shot Rock (18” max size) 

  
The method of rockfill placement shall be approved by the Engineer.  Rockfill shall be capped 
according to application as shown below:   
 

Spread Footing .................. 4 to 6 inches CA-6 
Cast-In-Place Box Culverts .................. 6 inches of CA-6 

Pre-Cast Box Culverts .................. Porous Granular Bedding Material (Article 540.06) 
Pre-Cast Pipe Culverts .................. 4 to 6 inches Fine Aggregate (Article 542.04(c)) 

 
In spread footing applications, the CA-6 cap shall be compacted to the satisfaction of the 
Engineer.  No compaction of rockfill is required for culvert applications. 
 
This work shall be measured and paid for at the contract unit price per ton for ROCKFILL - 
FOUNDATION.  The contract price for ROCKFILL-FOUNDATION shall include aggregate 
materials and aggregate material placement.  Excavation for the rock fill will be performed in 
accordance with Section 502 of the Standard Specifications and measured according to Article 
502.12 (b).  
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TRAFFIC SIGNAL SYSTEM SHUTDOWN 
 
Revised 2/10/17 
 
Before any signalized intersection is shut down, both District 9 Bureau of Operations and the local 
police department shall be notified 48 hours in advance.  The police department shall also be 
given the anticipated duration of the shut down. 
 
The existing signal system(s) shall remain operational until the temporary system(s) are in place.  
These existing systems may be shut down for one (1) working day each to switch over to the 
temporary installations, install new controllers and/or service installations.  During these 
shutdowns, the Contractor shall maintain flashing red lights at each intersection.  The Contractor 
shall also provide and erect stop signs while signals are in the red flashing mode. 
 
Each intersection switch over must be completed by the end of the workday.  Unless otherwise 
indicated in the plans, any work involved in these system shutdowns shall be included in the cost 
of the contract. 
 
 
VERTICAL TYPE TERMINAL BLOCK HOUSING 
 
A bare aluminum terminal compartment and mounting hardware, attached with stainless steel 
bands, shall be mounted on the vertical shaft of each mast arm.  The compartment shall be 
mounted approximately 10 feet above the surface.  This terminal shall only contain the cables for 
the horizontal mast arm signal faces. 
One vertical terminal block shall be provided on the vertical shaft of each mast arm pole if more 
than one (vehicle or pedestrian) face is to be mounted.  This terminal shall contain the cables for 
the signal faces mounted on the vertical shaft of the mast arm.  Cables for the pedestrian push 
buttons or for highway lighting should not terminate in either terminal compartment. 
 
Basis of Payment:  The furnishing and installation of the vertical terminal block(s) and housing 
shall be included in the contract unit price of the electric cable involved. 
 
 
RELOCATE VIDEO VEHICLE DETECTION SYSTEM 
 
Description: This work shall consist of relocating the video vehicle detection system that is to be 
utilized in conjunction with the temporary traffic signals. Once the proposed traffic signals and 
equipment are operational, the video vehicle detection system shall be relocated to the mast 
arm locations as specified in the plans. 
Basis of Payment: This work will be paid for at the contract unit price each for RELOCATE 
VIDEO VEHICLE DETECTION SYSTEM, which price shall be payment in full for all material 
and labor needed to perform the work specified. 
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REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT 
 
This work shall consist of the removal of existing mast arm, signal posts, signal heads, handholes, 
handhole covers, and brackets .  The mast arm, signal posts, signal heads, handholes, handhole 
covers, and brackets shall be delivered to Carbondale or Murphysboro Yards as directed.  The 
contractor shall be responsible for any damaged or stolen materials until delivered.  The 
contractor shall notify the Bureau of Operations, Traffic Section, 72 hours in advance of removal 
of the existing controller cabinet and controller. 
 
Basis of Payment:  This work will be paid for at the contract unit price each for REMOVE 
EXISTING TRAFFIC SIGNAL EQUIPMENT 
 
 
BICYCLE INDICATOR 
 
The bicycle indicator shall have illumination capabilities, be mounted on a 12”x18” SIGN PANEL 
- TYPE 1, and mounted to the northwest pedestrian push button pole. The sign shall read 
“BICYCLE DETECTED WHEN ILLUMINATED”. Shall be similar/comparable to iteris 
SmartCycle® Bike Indicator. 
https://www.iteris.com/news/iteris-unveils-enhanced-smartcycle-technology-bike-indicator-
device-enables-safer-intersection 
 
This work shall be measured and paid for at the contract unit price per each for BICYCLE 
INDICATOR.  The contract price for BICYCLE INDICATOR shall include the sign panel. 
 
 
WEEP HOLE DRAINS FOR ABUTMENTS, WINGWALLS, RETAINING WALLS AND 
CULVERTS 
EFFECTIVE: APRIL 19, 2012 

REVISED: OCTOBER 22, 2013 

 
Delete the last paragraphs of Articles 205.05 and 502.10 and replace with the following. 
 
“If a geocomposite wall drain according to Section 591 is not specified, a prefabricated 
geocomposite strip drain according to Section 1040.07 shall be placed at the back of each drain 
hole.  The strip drain shall be 24 inches (600 mm) wide and 48 inches (1.220 m) tall.  The strip 
drain shall be centered over the drain hole with the bottom located 12 inches (300 mm) below the 
bottom of the drain hole.  All form boards or other obstructions shall be removed from the drain 
holes before placing any geocomposite strip drain.” 
 
Revise the last sentence of the first paragraph of Article 503.11 to read as follows. 
 
“Drain holes shall be covered to prevent the leakage of backfill material according to Article 
502.10.” 
 
Revise the title of Article 1040.07 to Geocomposite Wall Drains and Strip Drains. 
 
  

https://www.iteris.com/news/iteris-unveils-enhanced-smartcycle-technology-bike-indicator-device-enables-safer-intersection
https://www.iteris.com/news/iteris-unveils-enhanced-smartcycle-technology-bike-indicator-device-enables-safer-intersection
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BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) 
Effective:  November 2, 2006  Revised:  August 1, 2017 
 
Description.  Bituminous material cost adjustments will be made to provide additional 
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of 
bituminous materials when optioned by the Contractor.  The bidder shall indicate with their bid 
whether or not this special provision will be part of the contract. 
 
The adjustments shall apply to permanent and temporary hot-mix asphalt (HMA) mixtures, 
bituminous surface treatments (cover and seal coats), and preventative maintenance type surface 
treatments that are part of the original proposed construction, or added as extra work and paid 
for by agreed unit prices.  The adjustments shall not apply to bituminous prime coats, tack coats, 
crack filling/sealing, joint filling/sealing, or extra work paid for at a lump sum price or by force 
account. 
 
Method of Adjustment.  Bituminous materials cost adjustments will be computed as follows. 
 
CA = (BPIP - BPIL) x (%ACV  / 100) x Q 
 
Where: CA = Cost Adjustment, $. 
 BPIP = Bituminous Price Index, as published by the Department for the month the work 

is performed, $/ton ($/metric ton). 
 BPIL = Bituminous Price Index, as published by the Department for the month prior to 

the letting for work paid for at the contract price; or for the month the agreed 
unit price letter is submitted by the Contractor for extra work paid for by agreed 
unit price, $/ton ($/metric ton). 

 %ACV = Percent of virgin Asphalt Cement in the Quantity being adjusted.  For HMA 
mixtures, the % ACV will be determined from the adjusted job mix formula.  For 
bituminous materials applied, a performance graded or cutback asphalt will be 
considered to be 100% ACV and undiluted emulsified asphalt will be considered 
to be 65% ACV. 

 Q = Authorized construction Quantity, tons (metric tons) (see below). 
 
For HMA mixtures measured in square yards:  Q, tons = A x D x (Gmb x 46.8) / 2000.  For HMA 
mixtures measured in square meters:  Q, metric tons = A x D x (Gmb x 1) / 1000.  When computing 
adjustments for full-depth HMA pavement, separate calculations will be made for the binder and 
surface courses to account for their different Gmb and % ACV. 
 
For bituminous materials measured in gallons: Q, tons = V x 8.33 lb/gal x SG / 2000 
For bituminous materials measured in liters: Q, metric tons = V x 1.0 kg/L x SG / 1000 
 
Where: A = Area of the HMA mixture, sq yd (sq m). 
 D = Depth of the HMA mixture, in. (mm). 
 Gmb = Average bulk specific gravity of the mixture, from the approved mix design. 
 V = Volume of the bituminous material, gal (L). 
 SG = Specific Gravity of bituminous material as shown on the bill of lading. 
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Basis of Payment.  Bituminous materials cost adjustments may be positive or negative but will 
only be made when there is a difference between the BPIL and BPIP in excess of five percent, as 
calculated by: 
 
Percent Difference = {(BPIL – BPIP) ÷ BPIL} × 100 
 
Bituminous materials cost adjustments will be calculated for each calendar month in which 
applicable bituminous material is placed; and will be paid or deducted when all other contract 
requirements for the work placed during the month are satisfied.  The adjustments shall not apply 
during contract time subject to liquidated damages for completion of the entire contract. 
 
 
COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017      Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or damages 
sustained by the Contractor from conflicts with facilities not meeting the above definition; 
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the 
work or a documentable reduction in the rate of progress exceeding the limits set herein.  
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a 
utility in an unanticipated location will be paid according to the provisions of this Article 
governing minor and major delays or reduced rate of production which are defined as 
follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated location 
decreases by more than 25 percent and lasts longer than seven calendar days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be made 
as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for according 

to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum 
remaining hours in the work shift required by the prevailing practice in the area. 
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Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned equipment 
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or 
another job and the cost to re-mobilize, whichever is less.  Rental equipment may be 
paid for longer than two weeks provided the Contractor presents adequate support to 
the Department (including lease agreement) to show retaining equipment on the job is 
the most economical course to follow and in the public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent threshold 
for that portion of the delay in excess of seven calendar days.  Determination of 
compensation will be in accordance with Article 104.02, except labor and material 
additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, representatives, 

officers, agents, or employees; delay by the Department in making the site available; 
or delay in furnishing any items required to be furnished to the Contractor by the 
Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
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Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment in 

time required for the work will be made according to Section 108.  Any adjustment in the 
costs to be paid will be made for direct labor, direct materials, direct equipment, direct 
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.  
Adjustments in costs will not be made for interest charges, loss of anticipated profit, 
undocumented loss of efficiency, home office overhead and unabsorbed overhead other 
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and 
other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, escalated 
labor costs, extended project overhead, and extended traffic control will be allowed when such 
costs result from a delay meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum two 
week extension of contract time, according to 
Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 
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(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite overhead 

and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to the 
delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other party 
for monies paid by the Department as a result of any claim under this provision.  The Contractor 
shall fully cooperate with the Department in its efforts to recover from another party any money 
paid to the Contractor for delay damages under this provision.” 
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CONTRAST PREFORMED PLASTIC PAVEMENT MARKING (BDE) 
Effective:  November 1, 2017 
 
Revise the first paragraph of Article 780.07(b) of the Standard Specifications to read: 
 

“ (b) Type B or C - Standard Application.  Standard application of conventional preformed 
plastic pavement markings shall consist of applying the markings to the pavement surface 
or to the bottom of a groove recessed in the pavement surface as specified on the plans.  
Standard application of contrast preformed plastic pavement markings shall consist of 
applying the markings to the bottom of a groove recessed in the pavement surface.  Both 
conventional and contrast preformed plastic pavement markings shall only be applied 
when the air temperature is at least 50 °F (10 °C) and rising and the pavement temperature 
is at least 70 °F (21 °C).  However, application of the markings will not be allowed after 
October 15.” 

 
Add the following paragraph after the fourth paragraph of Article 780.14 of the Standard 
Specifications: 
 

“ The applied line width specified for contrast pavement markings shall include both the 
white/yellow reflective portion and the black nonreflective portion of the marking.” 
 
Revise the first paragraph of Article 1095.03 of the Standard Specifications to read: 
 

“ 1095.03 Preformed Plastic Pavement Markings.  The material shall consist of a white or 
yellow (as specified) weather resistant, reflective film meeting the requirements specified herein.  
Where contrast markings are specified, the white or yellow reflective film shall be bordered along 
both the left and right edges by a 1 1/2 in. (38 mm) wide black weather resistant, nonreflective 
film also meeting the requirements specified herein.” 

 
Revise the table in Article 1095.03(a) of the Standard Specifications to read: 

 

“Components Minimum Percent By Weight 
White or Yellow Black 

Resins and Plasticizers 20 % 20 % 
Pigment and Fillers 30 % 30 % 
Graded Glass Beads 25 % - - “ 

 
Revise the first paragraph of Article 1095.03(h) of the Standard Specifications to read: 

 
“Glass beads shall be uniformly distributed throughout the white or yellow portions of the 

material only.  A top coating of beads shall be bonded to or directly embedded into the surface of 
the markings in order to produce immediate retroreflectivity.” 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
 
Effective:  September 1, 2000     Revised:  March 2, 2019 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in 
the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such contracts 
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special 
Provision by the Department on those contracts.  DBE participation on 100 percent state-funded 
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required 
by the US Department of Transportation to comply with the federal DBE program requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may include, 
but is not limited to: 
 
(a) Withholding progress payments; 

 
(b) Assessing sanctions; 

 
(c) Liquidated damages; and/or 

 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
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CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included because 
the Department has determined the work of this contract has subcontracting opportunities that 
may be suitable for performance by DBE companies.  The determination is based on an 
assessment of the type of work, the location of the work, and the availability of DBE companies 
to do a part of the work.  The assessment indicates, in the absence of unlawful discrimination and 
in an arena of fair and open competition, DBE companies can be expected to perform 8.00% of 
the work.  This percentage is set as the DBE participation goal for this contract.  Consequently, 
in addition to the other award criteria established for this contract, the Department will only award 
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in 
the performance of the work.  A bidder makes a good faith effort for award consideration if either 
of the following is done in accordance with the procedures set for in this Special Provision: 
 

(a) The bidder documents enough DBE participation has been obtained to meet the goal or, 
 

(b) The bidder documents a good faith effort has been made to meet the goal, even though 
the effort did not succeed in obtaining enough DBE participation to meet the goal. 
 

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a reference 
source for DBE-certified companies.  In addition, the Department maintains a letting and item 
specific DBE locator information system whereby DBE companies can register their interest in 
providing quotes on particular bid items advertised for letting.  Information concerning DBE 
companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 
 
The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted.  The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to the 
bidder when a non-DBE subcontractor is selected over a DBE for work on the contract.  The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
 
The Department will not accept a Utilization Plan if it does not meet the bidding procedures set 
forth herein and the bid will be declared not responsive.  In the event the bid is declared not 
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s 
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.   
 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan is approved.  All information submitted by the bidder must be complete, accurate and 
adequately document enough DBE participation has been obtained or document the good faith 
efforts of the bidder, in the event enough DBE participation has not been obtained, before the 
Department will commit to the performance of the contract by the bidder.  The Utilization Plan will 

http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index
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be approved by the Department if the Utilization Plan documents sufficient commercially useful 
DBE work to meet the contract goal or the bidder submits sufficient documentation of a good faith 
effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A.  This means the bidder 
must show that all necessary and reasonable steps were taken to achieve the contract goal.  
Necessary and reasonable steps are those which, by their scope, intensity and appropriateness 
to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they 
were not successful.  The Department will consider the quality, quantity, and intensity of the kinds 
of efforts the bidder has made.  Mere pro forma efforts, in other words efforts done as a matter of 
form, are not good faith efforts; rather, the bidder is expected to have taken genuine efforts that 
would be reasonably expected of a bidder actively and aggressively trying to obtain DBE 
participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors are 
not intended to be a mandatory checklist and are not intended to be exhaustive.  Other 
factors or efforts brought to the attention of the Department may be relevant in appropriate 
cases and will be considered by the Department. 
 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies are 
interested by taking appropriate steps to follow up initial solicitations. 
 

(2) Selecting portions of the work to be performed by DBE companies in order to increase 
the likelihood that the DBE goals will be achieved.  This includes, where appropriate, 
breaking out contract work items into economically feasible units to facilitate DBE 
participation, even when the Contractor might otherwise prefer to perform these work 
items with its own forces. 
 

(3) Providing interested DBE companies with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
 

(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent with 
the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 
 

b. A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  However, 
the fact that there may be some additional costs involved in finding and using DBE 
companies is not in itself sufficient reason for a bidder’s failure to meet the contract 
DBE goal, as long as such costs are reasonable.  Also the ability or desire of a 
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bidder to perform the work of a contract with its own organization does not relieve 
the bidder of the responsibility to make good faith efforts.  Bidders are not, 
however, required to accept higher quotes from DBE companies if the price 
difference is excessive or unreasonable.  In accordance with the above Bidding 
Procedures, the documentation of good faith efforts must include copies of each 
DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE 
subcontractor was selected over a DBE for work on the contract. 
 

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a 
thorough investigation of their capabilities.  The bidder’s standing within its industry, 
membership in specific groups, organizations, or associations and political or social 
affiliations (for example union vs. non-union employee status) are not legitimate 
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the 
project goal. 
 

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit, 
or insurance as required by the recipient or Contractor. 
 

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment, 
supplies, materials, or related assistance or services. 
 

(8) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and federal minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to 
provide assistance in the recruitment and placement of DBE companies. 
 

(b) If the Department determines the bidder has made a good faith effort to secure the work 
commitment of DBE companies to meet the contract goal, the Department will award the 
contract provided it is otherwise eligible for award.  If the Department determines the 
bidder has failed to meet the requirements of this Special Provision or that a good faith 
effort has not been made, the Department will notify the responsible company official 
designated in the Utilization Plan that the bid is not responsive.  The notification will also 
include a statement of reasons for the adverse determination.  If the Utilization Plan is not 
approved because it is deficient as a technical matter, unless waived by the Department, 
the bidder will be notified and will be allowed no more than a five calendar day period to 
cure the deficiency. 
 

(c) The bidder may request administrative reconsideration of an adverse determination by 
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days after 
the receipt of the notification of the determination.  The determination shall become final 
if a request is not made on or before the fifth calendar day.  A request may provide 
additional written documentation or argument concerning the issues raised in the 
determination statement of reasons, provided the documentation and arguments address 
efforts made prior to submitting the bid.  The request will be reviewed by the Department’s 
Reconsideration Officer.  The Reconsideration Officer will extend an opportunity to the 
bidder to meet in person to consider all issues of documentation and whether the bidder 
made a good faith effort to meet the goal.  After the review by the Reconsideration Officer, 
the bidder will be sent a written decision within ten working days after receipt of the request 
for reconsideration, explaining the basis for finding that the bidder did or did not meet the 
goal or make adequate good faith efforts to do so.  A final decision by the Reconsideration 
Officer that a good faith effort was made shall approve the Utilization Plan submitted by 

mailto:DOT.DBE.UP@illinois.gov
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the bidder and shall clear the contract for award.  A final decision that a good faith effort 
was not made shall render the bid not responsive. 
 

CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to count 
toward the achievement of the overall goal and the contract goal the value of payments made for 
the work actually performed by DBE companies.  In addition, a DBE must perform a commercially 
useful function on the contract to be counted.  A commercially useful function is generally 
performed when the DBE is responsible for the work and is carrying out its responsibilities by 
actually performing, managing, and supervising the work involved.  The Department and 
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially 
useful functions as it affects the work.  Specific counting guidelines are provided in 49 CFR Part 
26.55, the provisions of which govern over the summary contained herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 
 

(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 
dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 
 

(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract performed 
by the DBE’s own forces, including the cost of materials and supplies, excluding the 
purchase of materials and supplies or the lease of equipment by the DBE subcontractor 
from the Contractor or its affiliates.  Work that a DBE subcontractor in turn subcontracts 
to a non-DBE does not count toward the DBE goal. 
 

(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 
responsible for the management and supervision of the entire trucking operation for which 
it is responsible.  At least one truck owned, operated, licensed, and insured by the DBE 
must be used on the contract.  Credit will be given for the following: 
 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 
 

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for the 
fee or commission is receives as a result of the lease arrangement. 
 

(e) DBE as a material supplier: 
 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 
manufacturer. 
 



FAP Route 331 (IL13) 
Project NHPP-7582(918) 

Section (5-3)R-2,N-2,TS-1 
Jackson County 

Contract No. 78709 

28 
 

(3) 100 percent credit for the value of reasonable fees and commissions for the 
procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 
 

CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of a 
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
 

(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 
written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be emailed to the Department at 
DOT.DBE.UP@illinois.gov. 
 

(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract plans, 
specifications, or special provisions must be approved, in writing, by the Department as 
provided elsewhere in the Contract.  The Contractor shall notify affected DBEs in writing 
of any changes in the scope of work which result in a reduction in the dollar amount 
condition-of-award to the contract.  Where the revision includes work committed to a new 
DBE subcontractor, not previously involved in the project, then a Request for Approval of 
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.  
If the commitment of work is in the form of additional tasks assigned to an existing 
subcontract, a new Request for Approval of Subcontractor will not be required.  However, 
the Contractor must document efforts to assure the existing DBE subcontractor is capable 
of performing the additional work and has agreed in writing to the change. 
 

(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the 
Department upon request.  Subcontractors shall ensure that all lower tier subcontracts or 
agreements with DBEs to supply labor or materials be performed in accordance with this 
Special Provision. 
 

(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 
 
(1) The replacement work will be performed by the same DBE (as long as the DBE is 

certified in the respective item of work) in a modification of the condition of award; or 
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(2) The DBE is aware its work will be deleted or will experience underruns and has agreed 

in writing to the change.  If this occurs, the Contractor shall substitute other work of 
equivalent value to a certified DBE or provide documentation of good faith efforts to 
do so; or 
 

(3) The DBE is not capable of performing the replacement work or has declined to perform 
the work at a reasonable competitive price.  If this occurs, the Contractor shall 
substitute other work of equivalent value to a certified DBE or provide documentation 
of good faith efforts to do so. 
 

(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  The 
Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is provided 
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment 
for work or material unless it is performed or supplied by the DBE in the Utilization Plan. 
 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed 
in the approved Utilization Plan without prior written consent.  This includes, but is not 
limited to, instances in which the Contractor seeks to perform work originally designated 
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with 
another DBE firm.  Written consent will be granted only if the Bureau of Small Business 
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor 
has good cause to terminate or replace the DBE firm.  Before transmitting to the Bureau 
of Small Business Enterprises any request to terminate and/or substitute a DBE 
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a 
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason 
for the request.  The Contractor shall give the DBE five days to respond to the Contractor’s 
notice.  The DBE so notified shall advise the Bureau and the Contractor of the reasons, if 
any, why it objects to the proposed termination of its subcontract and why the Bureau 
should not approve the Contractor’s action.  If required in a particular case as a matter of 
public necessity, the Bureau may provide a response period shorter than five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 

 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good cause 
does not exist if the failure or refusal of the DBE subcontractor to perform its work on 
the subcontract results from the bad faith or discriminatory action of the Contractor; 
 

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, 
nondiscriminatory bond requirements; 
 

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 
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(5) The listed DBE subcontractor is ineligible to work on public works projects because of 
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or 
applicable state law. 
 

(6) The Contractor has determined the listed DBE subcontractor is not a responsible 
contractor; 
 

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides 
written notice to the Contractor of its withdrawal; 
 

(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 

(9) A DBE owner dies or becomes disabled with the result that the listed DBE 
subcontractor is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE subcontractor.  
Provided, that good cause does not exist if the Contractor seeks to terminate a DBE it 
relied upon to obtain the contract so that the Contractor can self-perform the work for 
which the DBE contractor was engaged or so that the Contractor can substitute 
another DBE or non-DBE contractor after contract award. 
 
When a DBE is terminated or fails to complete its work on the Contract for any reason, 
the Contractor shall make a good faith effort to find another DBE to substitute for the 
original DBE to perform at least the same amount of work under the contract as the 
terminated DBE to the extent needed to meet the established Contract goal.  The good 
faith efforts shall be documented by the Contractor.  If the Department requests 
documentation under this provision, the Contractor shall submit the documentation 
within seven days, which may be extended for an additional seven days if necessary 
at the request of the Contractor.  The Department will provide a written determination 
to the Contractor stating whether or not good faith efforts have been demonstrated. 

 
(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material 

by a DBE and final payment therefore to the DBE by the Contractor, but not later than 
30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes the work has not been satisfactorily completed.  If the Contractor 
does not have the full amount of work indicated in the Utilization Plan performed by the 
DBE companies indicated in the Utilization Plan and after good faith efforts are reviewed, 
the Department may deduct from contract payments to the Contractor the amount of the 
goal not achieved as liquidated and ascertained damages.  The Contractor may request 
an administrative reconsideration of any amount deducted as damages pursuant to 
subsection (h) of this part. 
 

(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 
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(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 

not limited to Article 109.09 of the Standard Specifications, the Contractor may request 
administrative reconsideration of a decision to deduct the amount of the goal not achieved 
as liquidated damages.  A request to reconsider shall be delivered to the Contract 
Compliance Section and shall be handled and considered in the same manner as set forth 
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final 
decision that a good faith effort was not made during contract performance to achieve the 
goal agreed to in the Utilization Plan shall be the final administrative decision of the 
Department.  The result of the reconsideration process is not administratively appealable 
to the U.S. Department of Transportation. 

 
 
DISPOSAL FEES (BDE) 
Effective:  November 1, 2018 
 
Replace Articles 109.04(b)(5) – 109.04(b)(8) of the Standard Specifications with the following: 
 

“ (5) Disposal Fees.  When the extra work performed includes paying for disposal fees at a 
clean construction and demolition debris facility, an uncontaminated soil fill operation or a 
landfill, the Contractor shall receive, as administrative costs, an amount equal to five 
percent of the first $10,000 and one percent of any amount over $10,000 of the total 
approved costs of such fees. 
 

(6) Miscellaneous.  No additional allowance will be made for general superintendence, the 
use of small tools, or other costs for which no specific allowance is herein provided. 
 

(7) Statements.  No payment will be made for work performed on a force account basis until 
the Contractor has furnished the Engineer with itemized statements of the cost of such 
force account work.  Statements shall be accompanied and supported by invoices for all 
materials used and transportation charges.  However, if materials used on the force 
account work are not specifically purchased for such work but are taken from the 
Contractor’s stock, then in lieu of the invoices, the Contractor shall furnish an affidavit 
certifying that such materials were taken from his/her stock, that the quantity claimed was 
actually used, and that the price and transportation claimed represent the actual cost to 
the Contractor. 
 
Itemized statements at the cost of force account work shall be detailed as follows. 
 
a. Name, classification, date, daily hours, total hours, rate, and extension for each laborer 

and foreman.  Payrolls shall be submitted to substantiate actual wages paid if so 
requested by the Engineer. 
 

b. Designation, dates, daily hours, total hours, rental rate, and extension for each unit of 
machinery and equipment. 
 

c. Quantities of materials, prices and extensions. 
 

d. Transportation of materials. 
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e. Cost of property damage, liability and workmen’s compensation insurance premiums, 
unemployment insurance contributions, and social security tax. 
 

(8) Work Performed by an Approved Subcontractor.  When extra work is performed by an 
approved subcontractor, the Contractor shall receive, as administrative costs, an amount 
equal to five percent of the total approved costs of such work with the minimum payment 
being $100. 
 

(9) All statements of the cost of force account work shall be furnished to the Engineer not later 
than 60 days after receipt of the Central Bureau of Construction form “Extra Work Daily 
Report”.  If the statement is not received within the specified time frame, all demands for 
payment for the extra work are waived and the Department is released from any and all 
such demands.  It is the responsibility of the Contractor to ensure that all statements are 
received within the specified time regardless of the manner or method of delivery.” 

 
 
DOWEL BAR INSERTER (BDE) 
Effective:  January 1, 2017 Revised:  January 1, 2018 
 
Add the following to Article 420.03 of the Standard Specifications. 
 

“ (l) Mechanical Dowel Bar Inserter  ........................................................................... 1103.20” 
 
Revise the first paragraph of Article 420.05(b)(1) of the Supplemental Specifications to read: 
 

“ Preformed or Drilled Holes.  If applicable, the tie bars shall be installed after the dowel 
bars have been tested with the MIT Scan-2 device according to 
Article 420.05(c)(2)b.2.  The tie bars shall be installed with a nonshrink grout or 
chemical adhesive providing a minimum pull-out strength as follows.” 

 
Revise Article 420.05(c) of the Standard Specifications to read: 
 

“ (c) Transverse Contraction Joints.  Transverse contraction joints shall consist of planes of 
weakness created by sawing grooves in the surface of the pavement and shall include 
load transfer devices consisting of dowel bars.  Transverse contraction joints shall be 
according to the following.” 

 
Revise Article 420.05(c)(2) of the Standard Specifications to read: 
 

“ (2) Dowel Bars.  Dowel Bars shall be installed parallel to the centerline of the pavement 
and parallel to the proposed pavement surface.  Installation shall be according to one 
of the following methods. 
 
a. Dowel Bar Assemblies.  The assembly shall act as a rigid unit with each component 

securely held in position relative to the other members of the assembly.  The entire 
assembly shall be held securely in place by means of nails which shall penetrate 
the stabilized subbase.  At least ten nails shall be used for each 10, 11, or 12 ft (3, 
3.3, or 3.6 m) section of assembly. 
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Metal stakes shall be used instead of nails, with soil or granular subbase.  The 
stakes shall loop over or attach to the top parallel spacer bar of the assembly and 
penetrate the subgrade or subbase at least 12 in. (300 mm). 
 
At the location of each dowel bar assembly, the subgrade or subbase shall be 
reshaped and re-tamped when necessary. 
 
Prior to placing concrete, any deviation of the dowel bars from the correct 
horizontal or vertical alignment (horizontal skew or vertical tilt) greater than 3/8 in. 
in 12 in (9 mm in 300 mm) shall be corrected and a light coating of oil shall be 
uniformly applied to all dowel bars. 
 
Care shall be exercised in depositing the concrete at the dowel bar assemblies so 
the horizontal and vertical alignment will be retained. 
 

b. Dowel Bar Insertion.  The dowel bars may be placed in the pavement slab with a 
mechanical dowel bar inserter (DBI) attached to a formless paver for pavements 
≥ 7.0 in. (175 mm) in thickness.  A light coating of oil shall be uniformly applied to 
all dowel bars. 
 
The DBI shall insert the dowel bars with vibration into the plastic concrete after the 
concrete has been struck off and consolidated without deformation of the slab.  
After the bars have been inserted, the concrete shall be refinished and no voids 
shall exist around the dowel bars.  The forward movement of the paver shall not 
be interrupted by the inserting of the dowel bars. 
 
The location of each row of dowel bars shall be marked in a manner to facilitate 
where to insert the bars, and where to saw the transverse joint. 
 
1. Placement Tolerances for Dowel Bars.  The DBI shall place the dowel bars in 

the concrete pavement within the following tolerances. 
 
(a.) Longitudinal Translation (Mislocation).  Longitudinal translation 

(mislocation) shall be defined as the position of the center of the dowel bar 
along the longitudinal axis, in relation to the sawed joint. 
 
The quality control tolerance for longitudinal translation shall not exceed 
2.0 in (50 mm).  If this tolerance is exceeded, adjustments shall be made 
to the paving operation. 
 
Any joint having two or more dowel bars with an embedment length less 
than 4.0 in. (100 mm) within 12 in. (300 mm) of the same wheelpath will be 
considered unacceptable.  The left and right wheelpaths shall be 
determined by excluding the middle 2.5 ft (0.8 m) of the pavement lane, 
and by excluding the outer 1.0 ft (0.3 m) measured from each pavement 
lane edge.  Any joint having an average dowel bar embedment length less 
than 5.25 in. (130 mm) will also be considered unacceptable.  Embedment 
length shall be defined as the length of dowel bar embedded on the short 
side of the sawed joint.  An unacceptable joint shall be replaced with a 
minimum of 6 ft (1.8 m) of pavement centered over the joint according to 
Section 442 for Class B patches. 
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(b.) Horizontal Translation (Mislocation).  Horizontal translation (mislocation) 

shall be defined as the difference in the actual dowel bar location parallel 
to the longitudinal or edge joint from its theoretical position as shown on 
the plans. 
 
The quality control tolerance for horizontal translation shall not exceed 
2.0 in. (50 mm).  If this tolerance is exceeded, adjustments shall be made 
to the paving operation. 
 
Any joint having a dowel bar with a translation greater than 4.0 in. (100 mm) 
will be considered unacceptable, but may remain in place unless the 
Engineer determines the joint will not function.  If the joint is unable to 
remain in place, the joint shall be replaced with a minimum of 6 ft (1.8 m) 
of pavement centered over the joint according to Section 442 for Class B 
patches. 
 

(c.) Vertical Translation (Mislocation).  Vertical translation (mislocation) shall 
be defined as the difference in the vertical position of the dowel bar relative 
to the theoretical midpoint of the slab. 
 
The quality control tolerance for vertical translation shall be as shown in the 
following table.  If these tolerances are exceeded, adjustments shall be 
made to the paving operation. 
 

Pavement Thickness Dowel Bar 
Diameter 

Vertical 
Translation 
Tolerance 

Above 
Midpoint 

Vertical 
Translation 
Tolerance 

Below 
Midpoint 

≥7 in. to <8 in. 
(≥175 mm to <200 mm) 

1.25 in. 
(31 mm) 

0.25 in. 
(6 mm) 

0.5 in. 
(13 mm) 

≥8 in. to <9 in. 
(≥200 mm to <225 mm) 

1.50 in. 
(38 mm) 

0.25 in. 
(6 mm) 

0.5 in. 
(13 mm) 

≥9 in. to <10 in. 
(≥225 mm to <250 mm) 

1.50 in. 
(38 mm) 

0.75 in. 
(19 mm) 

0.75 in. 
(19 mm) 

≥10 in. 
(≥250 mm) 

1.50 in. 
(38 mm) 

0.75 in. 
(19 mm) 

1.0 in. 
(25 mm) 

 
Any joint having a dowel bar with top concrete cover less than T/3, 
where T is slab thickness, will be considered unacceptable.  Any joint 
having 2 or more dowel bars with bottom concrete cover less than 
2.0 in. (50 mm) will also be considered unacceptable.  An 
unacceptable joint shall be replaced with a minimum of 6 ft (1.8 m) 
of pavement according to Section 442 for Class B patches. 

  


